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Addendum #1 – June 24, 2016 
SPECIAL CONDITIONS 

 
 

1. All construction shall be in accordance with Federal, State, and Local requirements and unless 

otherwise approved by the City, the City’s Design and Construction Standards. 

 

2. The City will provide a Geotechnical Engineer as needed for compaction testing via an outside 

consultant who shall be a qualified professional engineer registered in the state of Georgia. 

 

3. All official staking shall be performed by the City’s surveyor. The Contractor shall notify the 

City when staking is required and shall specify the area that is to be staked. All staking need not 

be completed at one time, provided the Contractor specifies staking in useable increments. The 

City shall be responsible for paying to have the project staked one time and one time only.  The 

Contractor shall be responsible for compensating the City’s surveying contractor at the rate of 

$125.00 per hour for repeat staking of any given increment. 
 

4. The cost of all testing and quality control shall be performed at the expense of the contractor 

by qualified testing laboratories approved by the City.  Testing shall comply with Georgia DOT 

requirements for projects of this type. 

 

5. The Contractor shall be responsible for scheduling the delivery of the materials to the Project 

site as well as establishing the hours of delivery and method of delivery to the project site. The 

Contractor’s unloading, storage, handling, labor, installation and overhead costs, plus profit and 

other expenses contemplated for all pre-purchased materials shall be included in the lump sum 

cost of the Bid Proposal.  The Contractor shall consider the freight cost to the Project site as 

being prepaid. If the terms and conditions of delivery of material and services differ from those 

given in these Contract documents, the Contractor shall include the cost differences in the lump 

sum cost. 

 

6. Contractor is responsible for providing all safety and traffic control measures required to 

complete the project.  

 

7.  The property on the eastside of the project is owned by the City and may be utilized 

during construction as a staging / lay-down area. All disturbed areas must be stabilized and 

returned to original condition prior to completion. 

 

8.  Weekday (Monday - Friday) and Saturday work hours for the project will be extended 

and allowed from 7:00 a.m. to 9:00 p.m.  

 

9.  Base Bid Proposal - The construction should be planned to maintain at least one lane of 

traffic open on Hays Mill Road during work hours including all required traffic safety 

measures (signage, flagmen, etc.). The roadway should be opened for two way traffic 

during non-work hours. The contractor will be required to install and maintain all traffic 

safety measures during the construction of the project. 
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10. Alternate Proposal - The City may consider a request to close Hays Mill Road for 

limited periods. The closure would require advertisement, signage, detour plan, etc. to be 

approved by the City. The closure would preferably be limited to Saturdays (minimum 

traffic expected). If any road closures are proposed, then the information should be 

included as an Alternate on the Bid Proposal. The number and times of any road closures, 

the amount of reduction of the Base Bid and the total number of days for completion 

should be provided. A detail narrative on a separate sheet may be provided to further 

describe the construction and proposed road closures, if needed.  

 

11. Any roadway pavement that may be removed during the installation will need to be 

repaired as determined by the City, based on the location and size of the repair, with one of 

the following: a minimum of 10 inch G.A.B., 3 inch asphalt binder and 2 inch asphalt 

topping; or 6 inches G.A.B., 8 inch concrete and 2 inches asphalt topping. 

 

 

 


